INDIA NON JUDICIAL

Government of Karnataka

e-Stamp

सत्यमेव जयते

Certificate No.	:	IN-KA46046821335747L
Certificate Issued Date	:	22-Feb-2013 03:38 PM
Account Reference	:	NONACC (FI)/ kaksfcl08/ BANGALORE2/ KA-BA
Unique Doc. Reference	:	SUBIN-KAKAKSFCL0858778191116627L
Purchased by	:	TECHNICAL MANAGER KRIDL
Description of Document	:	Article 12 Bond
Description	:	WORK ORDER
Consideration Price (Rs.)	:	0 (Zero)
First Party	:	EXECUTIVE ENGINNER PROJECT DIVISION B B M P
Second Party	:	TECHNICAL MANAGER KRIDL
Stamp Duty Paid By	:	TECHNICAL MANAGER KRIDL
Stamp Duty Amount(Rs.)	:	200 (Two Hundred only)

For Shri Saraswathi Credit Sowharda Sahakari Ltd.
Seshadripuram Branch

Authorised Signatories

ORIGINAL ORIGINAL ORIGINAL ORIGINAL ORIGINAL ORIGINAL ORIGINAL ORIGINAL ORIGINAL ORIGINAL

Please write or type below this line

Agreement

Est. Cost. Rs. 10.00 Lakhs **Agreement No:EE/PD/AG/ 65 /2012-13,**

This agreement, made the Twenty th day of March 2013 between **Executive Engineer, Project Division, Dasarahalli Zone, BBMP, Bangalore,** on behalf of Commissioner, Bruhat Bangalore Mahanagara Palike, Bangalore. (hereinafter called "the Employer") of the one part and Technical manager, KRIDL, Madava nagara Bangalore- 560001 (hereinafter called "the Contractor") of the other part.

Technical Manager-2
KRIDL, BBMP, Bangalore

Statuatory Alert:
1. The authenticity of this Stamp Certificate can be verified at Authorised Collection Centers (ACCs), SHCIL Offices and Sub-registrar Offices (SROs).
2. The Contact Details of ACCs, SHCIL Offices and SROs are available on the Web site "www.shcilestamp.com"

Whereas the Employer is desirous that the Contractor "***Improvements and sculptures works to Abbigere and other park in ward No.12.*** Est. Cost 10.00 -La ~~~ job code No.***012-13-000035*** *(hereinafter called Works")* and the Contractor has accepted for the execution and completion of such Works and the remedying of any defects therein at a contract price ***Rupees. 10.00. Lakhs (Rupees Ten lakhs only) and 10% KRIDL Charges based sanction Estimated rates***

NOW THIS AGREEMENT WITNESS AS FOLLOWS:

1. In this Agreement, words and expression shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.
2. The Contractor shall execute and complete the work based on drawings, Estimates as per the standard specification.
3. The work will be completed with in 90 days and as per directions of incharge officer of BBMP form the date of issue of work order. Or till the completion of project
4. The Defect liability period shall be 24 months from the date of Completion of the work.
5. Any variation in quantity specification and extra items shall be got Approved during course of execution of work.
6. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and remedy any defects therein in conformity in all aspects with the provisions of the Contract.
7. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying the defects wherein the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.
8. In case of any dispute regarding the nature and execution of work and satisfactory Completion of work and the payments between Employ and Employer shall be referred to the Commissioner, BBMP, whose decision is final and binding.
9. The following documents shall be deemed to form and be read and construed as part of this Agreement, viz.
   i) Letter of Acceptance;
   ii) Notice to proceed with the works;
   iii) Contractor's Tender;
   iv) Contract Data;
   v) Conditions of contract (including Special Conditions of Contract);
   vi) Specifications;
   vii) Any other document listed in the Contract Data as forming part of the contract.

In witness whereof the parties thereto have caused this Agreement to be executed the day and year first before written.

Contractor

Technical Manager-2
KRIDL, BBMP Bangalore

Executive Engineer,
Project Division,
Dasarahalli Zone, BBMP BANGALORE

Witness:-

Project Executive
Dasarahalli Sub Division,
KRIDL, BBMP, Bangalore